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REQUEST FOR PROPOSAL (RFP) 
RFP #F24-05-046 

Procurement Contact: Alex Adame 
Email Address: Purchasing@greeleygov.com 
Telephone Number: 970-350-9325

Proposals must be received no later than the date indicated in the Schedule of Events below. 

Proposals received after this date and time will not be considered for award. 

ONLY ELECTRONIC RFP RESPONSES WILL BE ACCEPTED. 

Email your RFP Response to purchasing@greeleygov.com.  Only emails sent to purchasing@greeleygov.com 
will be considered as responsive to the request for proposals. DO NOT submit your RFP Response to multiple 
email addresses. Emails sent to other City emails may be considered as non-responsive and may not be 
reviewed. 

Proposals shall be submitted in a single Microsoft Word or PDF file under 20MB.  The Proposal must not exceed 
20 total pages, excluding cover letter, index or table of contents, front and back covers, and title pages/separation 
tabs.  Pages shall be 8 ½ x 11 inch except for up to four (4) pages of 11 x 17 inches.  Eleven-point font or larger 
must be used for the proposal and appendices.  Resumes included as an appendix are not considered part of 
the 20 pages. 

The RFP number and Project name must be noted in the subject line, otherwise the proposal may be considered 
as non-responsive to the RFP. 

Electronic submittals will be held, un-opened, until the time and date noted in the RFP documents or posted 
addenda. 

Schedule of Events (subject to change) All times are MT 
RFP Issued May 15, 2024 
Mandatory Pre-Proposal Conference/Site Visit. 
Click link below for location  

June 13, 2024 from 
8:30AM – 4:00PM 

Inquiry Deadline June 20, 2024 by 4:00 PM 
Final Addendum Issued July 3, 2024 
Proposal Due Date July 12, 2024 by 4:00 PM 
Interviews (if required) TBD 
Notice of Award (tentative) TBD 

Link to Site Visit 
 https://goo.gl/maps/YTvDkLKyv7CjXA7T96 

mailto:purchasing@greeleygov.com
https://goo.gl/maps/YTvkLKyv7CjXA7T96
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State Land Board Wells 

“P ublic View ing Copy: The City is a governmental entity subject to the Colorado Open Records Act, C.R.S. §§
24-72-200.1 et seq. (“CORA”). Any proposals submitted hereunder are subject to public disclosure by the City
pursuant to CORA and City ordinances. Vendors may submit one (1) additional complete proposal clearly
marked “FOR PUBLIC VIEWING.” In this version of the proposal, the Vendor may redact text and/or data that it
deems confidential or proprietary pursuant to CORA. Such statement does not necessarily exempt such
documentation from public disclosure if required by CORA, by order of a court of appropriate jurisdiction, or other
applicable law. Generally, under CORA trade secrets, confidential commercial and financial data information is not
required to be disclosed by the City. Proposals may not be marked “Confidential” or ‘Proprietary’ in their entirety.
All provisions of any contract resulting from this request for proposal will be public information.”
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SECTION I. BACKGROUND, OVERVIEW, AND GOALS

A. Background

In 2021, the City of Greeley acquired the rights to 1.2 million acre-feet of nontributary groundwater from the Upper 
Laramie Aquifer under parcels owned by the Terry Grazing Association (TERRY RANCH) located north of Carr, 
Colorado. As part of the transaction, Greeley also acquired a lease to additional undecreed nontributary 
groundwater rights from the Upper Laramie Aquifer under 16 neighboring parcels owned by the Colorado State 
Land Board (SLB). TERRY RANCH and SLB may be referred to as OWNER herein. The TERRY RANCH and 
SLB parcels are presented in Exhibit 5). 

B. Overview

The City of Greeley Water and Sewer Department (GREELEY or the CITY) is requesting proposals for the 
construction and testing of 16 gravel packed wells to be completed to water well construction standards under 
Colorado Department of Water Resources standards 2 CCR 402-2. The 16 wells will be completed within the 
Upper Laramie Aquifer under Colorado State Land Board lands, which are interspersed in a checkerboard pattern 
with Terry Ranch, near Carr, Colorado (see the attached Exhibit 5 – Map of the Proposed State Land Board Well 
Locations). This project has been designed by Martin & Wood Water Consultants, Inc., hereinafter referred to as 
CONSULTANT. The bid will be awarded to, and the contract will be signed by, the CONTRACTOR. 

Potential bidders that express interest in the project will be required to attend a mandatory pre-bid site visit to 
familiarize themselves with the site. The site visit will be held on the date, place, and time listed in the Schedule 
of Events table above. If the site is fully or partially inaccessible due to weather, road conditions, or activity on 
Terry Ranch and State Land Board lands during that time, the site visit will be rescheduled. An additional site 
visit will occur sometime after the contract is executed and before the start of work, whereby Greeley will brief 
the Contractor on details and expectations. 

At completion of the proposal evaluation process, GREELEY will enter negotiations with the selected contractor 
or may name a short list of respondents to conduct interviews with the project team. This Request for Proposals 
(RFP) is subject to revision after the date of issuance via addenda. Any such addenda will be posted and 
accessible via the Rocky Mountain E-Purchasing System. Addenda will not be distributed directly to potential 
respondents. It is each respondent’s responsibility to obtain all addenda prior to submitting. 

Bids will be received on a unit price basis as described in the Bidding Documents. Completion of the work is 
required as specified in the Bid Form. Potential CONTRACTORS will also submit project execution plans that 
describe equipment to be used in the project, the number of drilling rigs and pump rigs operating at any given 
time, work schedule plan, products and materials to be used in well construction, drilling fluids to be used, aquifer 
testing equipment, and any other pertinent information that will affect project execution. 

Work at the site is anticipated to begin in late 2024, but within a timeframe that is agreeable to both parties of the 
Contract. Once work begins the CONTRACTOR has nine (9) months to complete the project from first 
mobilization, with a possible extension of three (3) months, for a total project duration not to exceed twelve (12) 
months.  

Both TERRY RANCH and SLB lands are leased by a free-range bison grazing operation and the bison herds are 
periodically moved from one pasture to the next. All well sites will be accessed through these lands and at times 
the bison herds will be grazing around the work sites. The CONTRACTOR will be expected to work around the 
bison and to limit disruption to the grazing operation to the extent possible. Note that no work can occur east 
of the railroad tracks during the bison’s calving season (April through June). Exhibit 5 shows the location 
of the railroad tracks. 

C. Goals

The main goal of the project is to drill and test 16 wells in the Upper Laramie Aquifer under the Colorado State 
Land Board lands. The CONTRACTOR is expected to work closely with the CONSULTANT and GREELEY. 

Greeley’s objectives for delivery of the project are as follows: 
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1. Well completion: Complete 16 wells, 1 well per SLB Section, in the Upper Laramie Aquifer
2. Maintain project scheduling: meet the project schedule by working closely with GREELEY and their

CONSULTANT
3. Meet all design specifications and reporting requirements for all wells: this includes working with

GREELEY and their CONSULTANT on punch lists, final walk-throughs, and as-builts. Minimize impacts
to TERRY RANCH operations: create as few disturbances as possible to all buildings, roads, ranch staff,
resort patrons, and bison herds

4. Minimize risk for change orders: achieve an optimal balance of risk allocation through extensive design
review and site assessment to manage the risk and reduce the likelihood of change orders

5. Project cost: construction of the project is within GREELEY’S budget
6. Quality: provide 16 wells that meet or exceed all standards and construction services
7. Safety: implement an effective safety program incorporating best industry practices that provide safe

working conditions for the team during construction, as well as long term operational safety

SECTION II.  STATEMENT OF WORK 

A. SCOPE OF SERVICES

Important Notice: GREELEY reserves the right to amend the Scope of Services to stay within budget. 

A.1 Description of Work 

This contract provides for the construction of sixteen (16) water wells as herein specified. The wells are 
designated as SLB-1 through SLB-16, to be located in Weld County, Colorado. Preliminary locations of the wells, 
which are field verified, are presented in Exhibit 5. One well per SLB section is required (16 total). 

The completion method, depth, casing and screen material, screen length and specifications of each well will be 
completed in accordance with specifications in Exhibit 6 – Greeley State Land Board Well Specifications. 
Geophysical logging will be performed on the wells mentioned in the Geophysical Logging of Wells paragraph of 
this section. These wells will include a pilot hole to log deeper units, backfilling the pilot hole to the final well 
depth, reaming, as described in the Geophysical Logging of Wells paragraph of this section. Wells with single 
well testing will undergo aquifer testing consisting of an 8-hour step test, an 8-hour constant rate test, and water 
quality sampling (see Exhibit 6). Wells with an associated observation well will have an 8-hour step-test and a 
24-hour constant rate test, and water quality sampling (see Exhibit 6).

All wells will be drilled, completed and screened in the upper portion of the Upper Laramie aquifer. The 
CONTRACTOR will drill the wells, which will be 6-inch nominal diameter wells or similar, to the total well drilling 
depth specified in Exhibit 6. The CONSULTANT will determine the placement of the screened intervals within 4 
hours after the completion of drilling or geophysical logging, if applicable, for each well. The anticipated length of 
screen for each well is shown in Exhibit 6.  

Lost Circulation 

During the drilling and reaming of the borehole, if there is no return of circulation drilling fluid for a period of at 
least one (1) continuous hour due to no fault of the CONTRACTOR, then GREELEY will compensate 
CONTRACTOR for the period of drilling under lost circulation at the CONTRACTOR’s hourly rate in lieu of footage 
compensation. If and when lost circulation conditions are encountered due to hydrogeologic conditions, the 
CONTRACTOR shall immediately notify GREELEY so that it is aware of the situation and the cost to be incurred 
and shall also notify the CONSULTANT. Immediately upon the occurrence of lost circulation conditions, the 
CONTRACTOR shall document times, quantities, and circumstances of lost circulation conditions during each 
occurrence. Failure of the CONTRACTOR to promptly notify GREELEY of Lost Circulation Conditions will void 
the CONTRACTOR’s opportunity to implement this clause, but will not affect the CONTRACTOR’s responsibility 
to maintain the integrity of the borehole. GREELEY will provide compensation at a rate of cost, plus ten percent 
markup to the CONTRACTOR for all drilling fluid materials and additives used during the period of lost circulation. 
GREELEY shall not incur costs for drilling fluids or additives placed in the borehole during non-lost circulation 
conditions. If lost circulation is the result of CONTRACTOR’s operations or activities (e.g., excessive fluid weight), 
all costs to regain circulation shall be borne by the CONTRACTOR. Lost circulation conditions under this section 
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shall apply only when there is a loss of drilling fluid to the formation that exceeds the maximum available 
discharge rate of water into the borehole, to the extent that the fluid level in the annulus outside the drill pipe 
cannot be maintained to a level above 20 feet below ground surface for at least one (1) hour, due to no fault of 
the CONTRACTOR. 

The conditions of this section shall apply from the beginning of the period of lost circulation and shall continue 
only until such time that the drilling fluid level can be maintained within the 20 feet below ground surface. After 
an initial Lost Circulation Conditions event has occurred, should circulation be lost again, the conditions of this 
paragraph will go into effect immediately, and continue until such time as drilling fluid circulation is regained, as 
described in this paragraph. 

Geophysical Logging of Pilot Boreholes 

The well drilling and construction process will be different than described above for the following wells: SLB-7, 
SLB-8, and SLB-11. The CONTRACTOR will drill the initial pilot boreholes to the borehole depth noted in Exhibit 
6. The CONTRACTOR shall keep the hole open for geophysical logging by a geophysical logging company as
described in Section II C.7. Then, the CONTRACTOR shall grout and backfill the hole to the total well depth
shown for these wells in Exhibit 6. The CONTRACTOR shall ream the pilot boreholes to the final diameter, and
complete construction and testing of these wells as outlined in the paragraph above. These wells will be
completed as 6-inch nominal diameter or similar diameter wells.

Aquifer Testing with Observation Wells 

For eight (8) select wells, modified aquifer testing shall be performed on the following wells: SLB-1, SLB-3, SLB-
7, SLB-8, SLB-9, SLB-10, SLB-13, and SLB-15 (see Exhibit 6). For aquifer tests involving these wells, water 
levels will be monitored in observation wells during pumping tests in addition to monitoring water levels in the 
pumping wells The CONTRACTOR will assist the CONSULTANT in installing temporary transducers in the wells 
described above after completion and prior to conducting step tests and constant rate tests. In addition, the 
CONTRACTOR will assist the CONSULTANT with transducer installations in nearby monitoring wells indicated 
in Exhibit 6 prior to testing the wells. The CONTRACTOR will install temporary 1-inch PVC with slotted screens 
above the test pump to house the temporary transducers in the pumping wells and will install a similar 1-inch 
PVC with slotted screen near the bottom of the observation wells. 

A.2 Work Sequence 

The time schedule for completion and testing of the well is important. Production and aquifer testing of the wells 
shall immediately follow the completion and development of the wells, except when additional wells need to be 
completed to use as monitoring/observation wells. Wells that need additional wells completed to serve as 
monitoring/observation wells will be tested when the corresponding monitoring/observation wells are completed 
and available for monitoring. The wells will be completed in an order that allows those at sites with seasonal 
access to be completed first. The CONTRACTOR shall have sufficient equipment and manpower so that when 
the wells are completed, the drilling rig can be moved off the well site and a pumping unit can be set up at the 
completed well for development, water quality testing, and production and aquifer testing. It is recommended that 
the CONTRACTOR plan on operating multiple drilling rigs whenever possible to complete the project within the 
scheduled time frame. 

The CONTRACTOR will keep GREELEY and the CONSULTANT notified of on-site schedule of personnel 
and equipment. This is necessary to avoid interfering with the activities of the OWNER. 
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A.3 Bid Schedule 

Construction of Water Wells and Testing of Water Wells on Greeley-State Land Board Lands 

NO. ITEM 

ESTIMATED 
QUANTITY 
AND UNIT UNIT PRICE $ TOTAL $ 

1 DRILLING RIG MOBILIZATION & DEMOBILIZATION 
(INCLUDING REMOBILIZATION TO NEW DRILLING PAD 
SITES) 

LUMP SUM ___________ ___________ 

2 DRILLING PAD DEVELOPMENT LUMP SUM ___________ ___________ 

3 DRILL 12-INCH BOREHOLE OR SIMILAR TO TOTAL 
WELL DEPTH 

7,965 L.F. ___________ ___________ 

4 FURNISH AND INSTALL 21.5-FOOT, 6-INCH OR SIMILAR 
O.D. MILD STEEL WELL CASING

352 LF ___________ ___________ 

5 FURNISH AND INSTALL STEEL TO PVC CONNECTION 16 UNITS ___________ ___________ 

6 DRILL 6.25-INCH TEST BORE TO PILOT BOREHOLE 
DEPTH 

3,450 L.F. ___________ ___________ 

7 GEOPHYSICAL LOGGING (CALIPER, GAMMA, 
SPONTANEOUS POTENTIAL, AND RESISTIVITY) 

3 WELLS ___________ ___________ 

8 STANDBY FOR GEOPHYSICAL LOGGING 3 WELLS ___________ ___________ 

9 BACKFILL PILOT BOREHOLE WITH CEMENT GROUT 1,800 L.F. ___________ ___________ 

10 REAM PILOT HOLE TO TOTAL DEPTH 1,650 L.F. ___________ ___________ 

11 FURNISH & INSTALL 6-INCH O.D. OR SIMILAR 
SCHEDULE 80 PVC CASING 

5,749 L.F. ___________ ___________ 

12 FURNISH & INSTALL 6-INCH O.D. OR SIMILAR 
SCHEDULE 80 PVC SCREEN 

1,816 L.F. ___________ ___________ 

13 FURNISH & INSTALL 8 x 12 SILICA SAND OR SIMILAR 
SIZE GRAVEL PACK 

2,216 L.F. ___________ ___________ 

14 FURNISH & INSTALL 10-FOOT BENTONITE SEAL 160 L.F. ___________ ___________ 

15 FURNISH & INSTALL CEMENT SEAL 5,509 L.F. ___________ ___________ 

16 FURNISH AND INSTALL STEEL PVC STICKUP 
ENCLOSURES 

16 WELLS ___________ ___________ 

17 WELL DEVELOPMENT BY SWABBING 196 HRS. ___________ ___________ 

18 WELL DEVELOPMENT BY AIRLIFT 
PUMPING 

128 HRS. ___________ ___________ 

19 PUMP INSTALLATION & REMOVAL 16 WELLS ___________ ___________ 

20 WELL DEVELOPMENT BY SURGE 
PUMPING 

64 HRS. ___________ ___________ 

21 VIDEO LOGGING OF COMPLETED WELLS 16 WELLS ___________ ___________ 

22 PUMP RIG MOBILIZATION & DEMOBILIZATION 
(INCLUDING REMOBILIZATION) 

LUMP SUM ___________ ___________ 

23 SET TRANSDUCERS AND DROP PIPE IN PUMPING AND 
OBSERVATION WELLS 

16 WELLS ___________ ___________ 

24 PRODUCTION AND AQUIFER TESTING 256 HRS. ___________ ___________ 
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25 CLEANING, DISINFECTING & 
CAPPING WELLS 

16 WELLS ___________ ___________ 

26 WATER HAULING LUMP SUM ___________ ___________ 

TOTAL FOR WELLS SLB-1 THROUGH SLB-16 USING 6-
INCH O.D. OR SIMILAR PVC CASING AND SCREEN ___________ 

27 DRILLING RIG STANDBY HOURLY RATE ___________ ___________ 

28 PUMP RIG STANDBY HOURLY RATE ___________ ___________ 

29 LOST CIRCULATION HOURLY RATE ___________ ___________ 

B. ABBREVIATIONS

Wherever used in these specifications the following abbreviations shall have the meanings indicated: 

ANSI American National Standards Institute  
ASTM American Society for Testing and Materials 
AWWA American Water Works Association 
RPM Revolutions per minute 

C. MEASUREMENT AND PAYMENT

C.1 General

This section covers methods of measurement and payment for items of work under this contract. 

The total Proposal Price for each section of the contract shall cover all Work required by the Contract Documents. 
All costs in connection with the proper and successful completion of the work, including furnishing all materials, 
equipment, supplies, and appurtenances; providing all construction plans, equipment, and tools; and performing 
all necessary labor and supervision to fully complete the work, shall be included in the unit and lump sum prices 
proposed. All work not specifically set forth as a pay item in the Proposal Form shall be considered a subsidiary 
obligation of CONTRACTOR and all costs in connection therewith shall be included in the prices quoted. 

C.2 Estimated Quantities 

All estimated quantities stipulated in the Proposal Form or other Contract Documents are approximate and are 
only to be used for the purpose of preparing a proposal for the work. The actual amounts of work performed and 
materials furnished under unit price items may differ from the estimated quantities. The basis of payment for work 
and materials will be the actual amount of work done and materials furnished. Contractor agrees that he will 
make no claim for damages, anticipated profits, or otherwise on account of any difference between the amounts 
of work actually performed and materials actually furnished and the estimated amounts therefore. 

C.3 Mobilization and Demobilization 

Mobilization and demobilization shall include preparing the site for drilling, moving onto the site, assembling into 
working condition and disassembling and removing from the site all machinery, equipment and supplies 
necessary to perform the required drilling, well development, and aquifer testing operations. Payment for the 
above-described work will be made at the lump sum prices specified in the schedules of quantities for the work. 

The lump sum price indicated in the schedule of quantities shall be paid only once regardless of the number of 
times the equipment is moved and assembled or reassembled during the work at any one of the sites, and shall 
consist of complete mobilization and demobilization, including the cost of moving onto the site during the progress 
of the work, any additional equipment that may be required to perform the drilling and completion operations. 
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C.4 Pilot Borehole 

The drilling of the pilot borehole shall include the drilling of the initial pilot borehole and all work incidental to the 
completion of the pilot hole. Payment will be made on a linear-foot basis at the price bid in the bid schedules. 
Measurement in each well will be made from 20 feet below ground surface as set to the bottom of the hole, the 
depth of which will be as directed by the CONSULTANT. The pilot bore depth indicated on the geophysical logs 
for each applicable well shall be the final determinant as to total depth drilled. 

C.5 Geophysical Logging 

The CONTRACTOR shall provide a geophysical logging contractor to run geophysical logs in the boreholes for 
wells SLB-7, SLB-8, and SLB-11. The CONTRACTOR will work and coordinate with the geophysical logging 
contractor on when to arrive on site, to use the drilling rig to lower the logging tools down the hole, and assist 
with the geophysical logging. The logs run shall be as specified in Section II E.3, Paragraph 6. It shall also include 
the required conditioning of the holes and any assistance required by the logging contractor for successful 
completion of the logging operations. Payment for the above-described work will be made at the lump sum prices 
for three (3) wells specified in the schedule of quantities for the work. 

C.6 Well Casing 

The CONTRACTOR shall furnish and install well casing in each well as specified. The work shall include 
furnishing, installing, and joining the casing and all other work incidental to the completion of the casing 
installation. Payment shall be made on a linear-foot basis at the price bid in the schedule of quantities. 
Measurement for each well shall be from 18 inches above the ground surface to the top of the uppermost 
screened interval and shall also include any other blank casing installed below the uppermost screen or between 
screened intervals. 

C.7 Well Screen 

The CONTRACTOR shall furnish and install the well screens for each well as specified. The work shall include 
furnishing, installing, and attaching the screens to the casing strings and all other work incidental to the 
completion of the screen installation. Payment shall be made on a linear-foot basis per foot of screen length at 
the price listed in the schedule of quantities. 

C.8 Gravel Pack 

The CONTRACTOR shall furnish and install a graded gravel pack for each well between the well screen and the 
borehole. The work shall include furnishing and installing the gravel pack and include all equipment necessary 
for placing the gravel pack in the specified manner. Payment shall be made on an estimated linear-foot basis at 
the price listed in the schedule of quantities. Measurement will be from the bottom of the borehole to the top of 
the placed gravel pack as presented in Exhibit 6. 

C.9 Bentonite Seal 

The CONTRACTOR shall furnish material for and construct a bentonite seal above the gravel pack. The bentonite 
seal shall be composed of powdered bentonite and sand slurry or bentonite pellets 10 feet in length down-hole, 
intended to act as a barrier to prevent the cement seal from infiltrating the gravel pack. Payment shall be made 
on an estimated linear-foot basis at the price listed in the schedule of quantities. Measurement will be from the 
top of the gravel pack to the top of the placed bentonite seal as presented in Exhibit 6. 

C.10 Cement Seal for Primary Casing

The CONTRACTOR shall grout each well casing as specified. The work shall include all work associated with 
the grouting operation. Payment shall be made on an estimated linear-foot basis at the price indicated in the 
schedule of quantities. Measurement will be from the top of the sand-bentonite seal to three feet below the depth 
of where a pitless adapter connection would be placed (note that pitless adapters will not be installed under this 
scope of work).  
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C.11 Well Development by Airlift Pumping and Surging

The CONTRACTOR shall develop wells by airlift pumping and surging as specified. The work shall include 
providing all equipment and labor required to develop the wells to the maximum extent possible. Payment shall 
be made on an hourly basis at the price listed in the schedule of quantities for the actual airlift pumping time. 
Downtime for any reason, will not be included in this item. 

C.12 Well Development by Swabbing

The CONTRACTOR shall develop the wells by swabbing as specified in Section E.3. The work shall include 
providing all equipment and labor to the maximum extent possible to develop the wells. Payment shall be made 
on an hourly basis at the bid price on the bid schedule of quantities for the actual swabbing time. Downtime for 
any reason will not be included in this item. 

C.13 Test Pump Installation and Removal

The CONTRACTOR shall furnish, install and remove test pumps as specified in Section E.3. The test pump will 
be capable of pumping each well at the specified pumping rate. The pump will be installed with both a flow meter 
that has both totalizing and instantaneous read capabilities. The work shall include all equipment and labor 
necessary to provide a fully operational test pumping unit. Payment shall be made on a lump sum basis for the 
wells unless additional payment is specifically allowed by GREELEY at its sole discretion. 

C.14 Well Development by Pumping

The CONTRACTOR shall furnish all labor and equipment necessary for surge pumping of the wells as specified 
in Section E.3. Payment shall be made on an hourly basis at the price listed in the schedule of quantities for the 
actual time spent pumping, including the recovery time between surge pumping intervals at each well. 

C.15 Production and Aquifer Testing

The CONTRACTOR shall furnish all labor and equipment necessary for production and aquifer testing of each 
well. Payment shall be made on an hourly basis at the price listed in the schedule of quantities. If the pumping 
test is interrupted due to failure of the pump or other CONTRACTOR-supplied equipment during the test, no 
payment shall be made for any pumping time during the interrupted test. In the case of production and aquifer 
testing interruption, the well will be allowed to sit for a minimum of 24-hours before re-starting the production and 
aquifer testing. 

C.16 Cleaning, Disinfection and Capping Well

The CONTRACTOR shall clean, disinfect, and cap each well as specified. Payment will be made on a lump sum 
basis at the price listed in the schedule of quantities. The work shall include cleaning, disinfecting, and capping 
the wells. 

C.17 Video Logging Well

The CONTRACTOR shall have a color video log run on all wells after completion of the production and aquifer 
testing work. Payment will be made on a lump sum basis for the well at the price listed in the schedule of quantities 
for a video log acceptable to the CONSULTANT and GREELEY. The CONTRACTOR will not be paid for any 
video log rejected by the CONSULTANT or GREELEY for reasons of poor picture quality or inability to discern 
details of screen placement, etc., due to excessive turbidity or other conditions in the well. 

C.18 Standby Time

Delays in drilling, well construction, development, and testing due to direction by the CONSULTANT or 
GREELEY will be designated as standby time. Payment shall be made on an hourly basis at the price bid in the 
bid schedule, for such time as the CONTRACTOR is prevented from proceeding with the work due to directives 
of the CONSULTANT or GREELEY. Standby time will be agreed to at the site as to the time it starts and stops 
by the CONTRACTOR and the CONSULTANT. The times shall be entered into driller’s log and initialed by the 
CONSULTANT. 



TERRY RANCH STATE LAND BOARD WELL DRILLING 

RFP# F24-05-046 Page 11 of 36     5/14/2024 

C.19 Cuttings and Fluids Hauling and Disposal

The CONTRACTOR shall be responsible for containing and managing, on-site, all drill cuttings, 
contaminated and/or turbid development fluids, and drilling muds. The CITY and SLB have assumed that 
cuttings can be spread on-site and that water produced during drilling and testing can be land-applied. 
Turbid development and well discharge fluids may NOT be discharged to the surface without the CITY, 
SLB and CONSULTANT approval. Fluids shall NOT be discharged toward, or shall be allowed to reach, 
any streams. 

D. CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

D.1 Site Access

1. CONTRACTOR will keep GREELEY and the CONSULTANT informed when they will be on and off the
work site.

2. The CONTRACTOR will be required to access the site from the South and not through the Terry
Bison Ranch Resort, unless otherwise permitted by TERRY RANCH (see Exhibit 5)

D.2 Ranching and Agricultural Controls

1. All drilling sites will be on, and accessed through, an active free-range bison grazing operation and the
bison herds are periodically moved from one pasture to the next. The CONTRACTOR will do everything
within their power to minimize disruptions to ranch and resort activities.

2. There is to be no construction activity east of the Railroad tracks during the months of April, May,
and June. This is when the Bison are calving, and heavy activity could negatively impact the herd.

3. The CONTRACTOR is advised that bison are present on parts of Terry Ranch and may react to the sight
of white vehicles or work activity. The CONTRACTOR shall be mindful of the bison’s behavior, including
keeping a safe distance, and taking necessary safety precautions to provide for the safety of the
Contractor’s crew and the bison.

4. The CONTRACTORS will have temporary fencing available at the drill sites to be placed around
equipment, if needed, to prevent the bison from causing damage.

5. If CONTRACTOR is given permission to access drill sites through the Terry Bison Ranch Resort,
the CONTRACTOR will make sure that all employees yield to resort and ranch staff as well as visitors.

6. The CONTRACTOR shall always ensure gates to the ranch from the TERRY RANCH and SLB properties
remain closed, and fence lines around and inside the property remain intact and shall remain unmodified
unless granted permission by the TERRY RANCH or SLB. The CONTRACTOR will be responsible for
closing gates, restoring gates and fence lines to their previous condition. All instances of violations, either
by the CONTRACTOR or its subcontractors, are subject to a fine for each observed instance, the amount
of which will be $2,000. All fines will be paid to TERRY RANCH.

7. When passing through ranch gates with equipment in the presence of bison, the CONTRACTOR will
have two employees at the gates: one to open and close the gate while the other drives through.

D.3 Noise Control

1. CONTRACTOR will equip all construction machinery and vehicles with the maximum practical sound
and muffling devices and operate in a manner to minimize noise consistent with efficient performance of
the work.

D.4 Dust Control

1. Take reasonable measures to prevent unnecessary dust.
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2. Cover dusty material in transit when necessary to prevent blowing.

D.5 Pollution Control

1. Prevent the pollution of drains and watercourses by sanitary wastes, sediment, debris, drilling mud and
other substances resulting from construction activities.

2. Retain all spent oils, hydraulic fluids and other petroleum fluids in containers for disposal off the site.

3. Do not perform equipment maintenance or fueling within 50 feet of any water course.

D.6 Erosion Control

1. Take such measures as are necessary to prevent erosion of soil on the site and adjacent properties that
might result from construction activities.

2. Provide temporary materials such as hay bales, sandbags, plastic sheets, chain link fencing, fabric, rip-
rap, or culverts to prevent the erosion of banks or excavation where runoff may be increased or
concentrated due to construction activities.

3. Vehicles and equipment movement should be halted during wet and muddy conditions to prevent
excessive rutting.

D.7 Environmental Considerations

1. No trees or bushes shall be removed without the written approval of the CONSULTANT and TERRY
RANCH or SLB. Trees and bushes removed without written permission shall be replaced by the TERRY
RANCH or SLB at the CONTRACTOR'S expense. Value of damaged or destroyed trees and bushes will
be determined by the CONSULTANT or CITY at their sole discretion.

2. The CONTRACTOR will, at all times, keep the construction site clean and free from accumulation of
waste materials or rubbish caused by its operations. At the completion of the work the Contractor shall
remove all of its waste materials and rubbish from and about the work site as well as its tools, construction
equipment, machinery and surplus materials.

3. After all work is completed at the site, disturbed areas or any smaller excavated/leveled areas shall be
backfilled and compacted as directed by the CONSULTANT. The site shall be graded to that existing
prior to the start of work.

D.8 Traffic Regulation

1. The CONTACTOR shall keep traffic areas free of excavated material, construction equipment, pipe, and
other materials and equipment unless otherwise stipulated and conduct operations in a manner to avoid
unnecessary interference with public roads.

2. If CONTRACTOR is given permission to use resort entrance, under no circumstance is the
CONTRACTOR to stage any equipment or unload equipment in the Terry Bison Ranch Resort parking
lot or road near the resort entrance. All equipment must be brought straight through to the drill sites
without stopping, if accessing through the resort.

3. When on the ranch, the CONTRACTOR shall keep vehicles and equipment on designated access roads.

4. CONTRACTOR is not to create new roads without CITY and TERRY RANCH or SLB approval.

5. If the CONTRACTOR, or any subcontractor employed by the CONTRACTOR, creates a new road
without permission and damages grazing land, then the CONTRACTOR is responsible for the cost of,
reclamation, and reseeding of the damaged area.
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6. The CONTACTOR shall furnish properly equipped flagmen where necessary to provide for public safety,
or where required by jurisdictional authorities.

D.9 Noxious Weed Prevention Measures

1. To prevent the spread of noxious weeds, the CONTRACTOR shall thoroughly wash all equipment
before entering the property and after working in areas with noxious weeds.

E. CONSTRUCTION OF WATER WELLS SLB-1 THROUGH SLB-16

E.1 General

This section covers the construction, completion, developing and testing of water wells. 

1. Driller's Qualifications

The CONTRACTOR shall have completed a minimum of three gravel packed wells of the size and type
herein specified, completed in a sedimentary rock aquifer, or similar geologic environment in the past
three years, and shall be a licensed water well driller in the State of Colorado. If the CONTRACTOR
intends to install the test pumping equipment in each completed well, he shall also be a Licensed Pump
Installer in the State of Colorado. If a subcontractor is utilized for the testing portion, the subcontractor
shall be a Licensed Pump Installer in the State of Colorado.

2. Submittals For the Wells

The CONTACTOR shall:

A. Submit the required specified information for the well casing, screen, and gravel pack.

B. Submit detailed driller's log of all materials encountered during drilling and all geophysical logs
required.

C. Submit all forms and information required by the Colorado State Engineer's Office and as
directed by the CONSULTANT or CITY.

3. Well Design

A. The general well design shown on the well design figure (Exhibit 7) is based on general information of
the aquifer in the area of the proposed wells and is therefore approximate only. Final design of each well
will be provided to the CONTRACTOR within 4 hours of achieving total depth or upon the completion of
the geophysical logging for such identified wells.

B. PVC casing and screen shall be used to construct each well. If the CONTRACTOR has concerns about
completing a particular well with PVC casing to the anticipated depth, the CONTRACTOR will discuss
said concerns with the CITY and CONSULTANT and alternative well designs will be considered which
avoid the need to order steel casing and screen.

4. Compliance

A. All work shall conform to "Rules and Regulations for Water Well Construction, Pump Installation, Cistern
Installation, and Monitoring and Observation Hole/Well Construction” (2 CCR 402-2) State of Colorado;
effective September 1, 2016.

E.2 Products

1. Drilling Fluid

A. Drilling fluid includes any water, air, additives, or drilling muds used in drilling the boreholes. Any drilling
fluids or additives used shall be specifically manufactured and approved for use in water wells.
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B. Drilling muds are considered drilling fluids that contain water mixed with clays and may contain additives 

to impart desired fluid properties. Any clays used in muds will be off-site clays that do not contain any 
contaminants. 
 

C. All water used in each well construction and development shall be fresh water and shall be transported 
to the site by approved methods. CONTRACTOR may use the wells on Terry Ranch (WWR 2 through 
WWR 5, along with EB 1 and EB 2, for non-potable water supply as identified in Exhibit 5). These wells 
do NOT have pumps installed or power to the well. 
 

D. Note that all Terry Ranch wells have been idle since at least 2020. Because of this, CONTRACTOR 
should be prepared to redevelop the existing wells if they are fouled, if such action is necessary to use 
water from the existing wells to perform the Work. 

 
2. Well Casing 
 

A. The well casing utilized in each well shall be all newly-manufactured casing and shall be manufactured 
in accordance with ASTM-D1784, ASTM F-477, and ASTM F-480. Documentation provided with and or 
markings on the pipes and fittings should verify as such. 
 

B. Written documentation shall be provided to the CONSULTANT confirming the manufactured 
specifications of casing being utilized prior to installation of the casing in each well. 
 

C. Written documentation shall be provided to the CONSULTANT confirming the grade of casing being 
utilized prior to installation of the casing in the well. 

 
3. Well Screens 
 

A. General 
 
The well screens for each well shall be newly-manufactured, continuous slot screen in order to provide 
maximum inlet area consistent with strength requirements. The screens will be able to readily attach to 
PVC blanks, through threads, pins, or splines. 

 
B. Material and Fittings  

 
The well screen and attached end fittings shall be newly-fabricated PVC with sufficient strength to 
withstand depths down to 700 feet. The ends of the blank screen should be fabricated with joining 
mechanisms to form water-tight seals with blank PVC and screened PVC. 

 
C. Slot Size  

 
The screen slot size shall be 0.035 inches. A tolerance of 0.002 inch greater or 0.005 inch under the 
specific slot size is acceptable. 

 
D. Manufacturer  

 
The well screen manufacturer for the wells shall be Johnson Screens or equivalent as approved by the 
CONSULTANT. The CONTRACTOR shall include his planned choice of screen manufacturer in his bid 
package. 

 
4. Gravel Pack 
 

A. The gravel pack shall consist of clean, well-rounded grains that are smooth and uniform. The gravel pack 
shall be siliceous with a limit of 5 percent by weight of calcareous material. The gravel pack should be 
obtained from a source approved by the CONSULTANT and shall consist of hard, rounded particles with 
an average specific gravity of not less than 2.5. Not more than 1 percent by weight of the material should 
have a specific gravity of 2.25 or less. The gravel pack shall contain not more than 2 percent by weight 
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of thin, flat or elongated pieces (pieces in which the largest dimensions exceeds three times the smallest 
dimension) determined by hand picking; and shall be free of shale, mica, clay, sand, dirt, loam and 
organic impurities of any kind and shall contain no iron, manganese, or any other contaminant in a form 
or quantity that will adversely affect the water quality. 

B. The size and gradation of the gravel pack for each well shall be 8 x 12 gravel pack or similar, as presented
on Exhibit 7. It is imperative that the CONTRACTOR arrange for delivery of gravel pack meeting the size
specified for each well. The CONSULTANT retains the right to reject any gravel pack delivered to the
site not meeting the specified gradation.

C. Gravel pack shall be delivered to the site in bags or super sacks with the gravel size clearly stamped on
each bag. Bulk delivery will not be acceptable. Delivery slips identifying the gravel pack and gradation
delivered will be made available to the CONSULTANT prior to commencement of gravel packing
operations.

D. The CONTRACTOR is required to supply a suitable calibratable probe for tagging the gravel during
gravel packing operations. One acceptable method would be as follows: a wireline probe will be
calibrated by tagging the bottom of the casing sump immediately after installation and calibrated to depth
and the wireline marked in 50- or 100-foot intervals as it is removed from the wells.

E. The CONTRACTOR is required to include his planned method for this operation with his bid package,
and the method must be approved by the CONSULTANT. The CONSULTANT reserves the right to take
exception to the proposed methodology, and to require the CONTRACTOR to submit an acceptable
alternative.

5. Cement Grout

A. It shall be the responsibility of the CONTRACTOR to devise a grouting mix and grouting program suitable
for the conditions encountered down hole in each well. The planned grout mix and grout program for
each well shall be provided to the CONSULTANT in writing a minimum of 72 hours prior to casing
grouting and must be in compliance with all applicable provisions of "Rules and Regulations for Water
Well Construction, Pump Installation, Cistern Installation, and Monitoring and Observation Hole/Well
Construction” (2 CCR 402-2) State of Colorado; effective September 1, 2016.

B. The CONSULTANT shall approve the composition of the grout and any additives used prior to installation
of said grout and additives in any of the wells.

E.3 Execution

1. General

A. The CONTRACTOR shall provide, whenever possible, for continuous operations from the time drilling is
started to the completion of the cement grouting operation.

B. The equipment furnished by the CONTRACTOR shall be of adequate size and type for the work
proposed. The CONTRACTOR shall provide with his bid a description of the equipment he proposes to
use. The description shall include, but not be limited to:

a. Description of drilling rig, including maximum safe working capacities; and

b. Type of development pump proposed.

2. Drilling Water

A. Drilling Water for drilling the wells will be made available by GREELEY at no cost to the CONTRACTOR.
The water source is the six (6) existing Wells WWR-2 through WWR 5, along with EB 1 and EB 2, for
non-potable water supply as identified in Exhibit 5. These wells do NOT have pumps installed or power
to the well.  In the alternative, CONTRACTOR will have to provide water from off-site for drilling and other
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operations. The CONTRACTOR shall, however, furnish and install any equipment, power sources, or 
facilities required to transport water from the site provided by the CITY to his drilling operation. The 
CONTRACTOR shall also be required to meter and report any water used from the existing wells for the 
purposes of well construction. The CONTRACTOR shall assume full responsibility for any losses or 
damage of any kind resulting from his using this water supply. It is the CONTRACTOR’s responsibility 
to assess the location of available water prior to submitting his bid and shall include all costs 
necessary in this bid item. 

3. Well Logs and Records

A. The CONTRACTOR shall keep, for each well, an accurate log and record of all material passed through
and the depths at which the changes in the formation occur for each well. The logs of the wells shall
show all material penetrated and full descriptive notes shall be made of everything found by the drilling
and of all difficulties or unusual conditions met during drilling operations. All water bearing strata shall be
described in special detail as to whether the material is loose or compact, its color, and if gravel, the size
and whether it is water worn or angular. The presence of clay shall be noted. Well construction reports
and pumping test reports required by 2 CCR 402-2 shall be submitted by the CONTRACTOR to the DWR
prior to the expiration of the particular well permit, or within 60 days, whichever is sooner.

B. The logs for the completed wells shall show: diameter, wall thickness, depths and quantities of casings
and screen installed; type, aperture size, and pattern of perforations; borehole diameters; cemented
sections; gradation of gravel envelope; quantity of gravel initially installed; and all other pertinent details.

C. In addition to the above information, the CONTRACTOR shall keep records providing the following
information for each well:

a. Well development and test records maintained on an hourly basis, showing production rate,
static water level, pumping water level, drawdown, production of sand, and all other pertinent
information concerning method of development.

D. All measurements for depths shall be referenced to existing ground surface at the well sites.

4. Completion Borehole Drilling

A. The completion boreholes shall be drilled to the total borehole depths presented in Exhibit 6 and as
directed by the CONSULTANT.

B. Samples of the formation cuttings will be collected by the CONTRACTOR at 10-foot intervals or at the
direction of the CONSULTANT, beginning 20 feet below ground surface and continuing to total depth.
The samples will be laid out on the ground for inspection and logging, as directed by the CONSULTANT,
shall be provided. It will be the responsibility of the CONTRACTOR to protect the laid-out samples until
they are no longer required by the CONSULTANT.

C. The completion boreholes shall be drilled at 12-inch diameters or similar to the bottom of the well or to
greater or lesser depth as directed by the CONSULTANT. The driller shall carefully maintain the air/water
circulation during drilling phases, especially while drilling in the production aquifer of each well. The
CONSULTANT reserves the right to order the CONTRACTOR to slow the drilling or even stop the drilling
if, in his opinion, the rate of drilling is having a potentially harmful effect on the target aquifer due to
increased fluid infiltration into the formation, etc. The time required to remedy the air/water circulation
system to acceptable levels will not be considered as standby time.

5. Pilot Borehole Drilling

A. The pilot boreholes shall be drilled to the pilot borehole depths presented in Exhibit 6 and as directed by
the CONSULTANT.

B. Samples of the formation cuttings will be collected by the CONTRACTOR at 10-foot intervals or at the
direction of the CONSULTANT, beginning at 20 feet below ground surface and continuing to total depth.
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The samples will be laid out on the ground for inspection and logging, as directed by the CONSULTANT, 
shall be provided. It will be the responsibility of the CONTRACTOR to protect the laid-out samples until 
they are no longer required by the CONSULTANT. 

C. The pilot boreholes shall be drilled at a minimum of 6.25-inch diameter or some other diameter smaller
than 8 inches to accommodate the diameter of geophysical tools, to the bottom of the well or to greater
or lesser depth as directed by the CONSULTANT. The driller shall carefully maintain the air/water
circulation during drilling phases, especially while drilling in the production aquifer of each well. The
CONSULTANT reserves the right to order the CONTRACTOR to slow the drilling or even stop the drilling
if, in his opinion, the rate of drilling is having a potentially harmful effect on the target aquifer due to
increased fluid infiltration into the formation, etc. The time required to remedy the air/water circulation
system to acceptable levels will not be considered as standby time.

6. Geophysical Logging

A. Subsequent to the termination of the drilling of the pilot boreholes, the CONTRACTOR shall assist with
a geophysical survey of the boring. The CONTRACTOR shall employ a geophysical logging sub- 
contractor (if CONTRACTOR does not have its own geophysical logging capabilities) and the
CONTRACTOR shall provide support assistance for the geophysical sub-contractor.

B. Prior to running geophysical surveys, the CONTRACTOR shall cease drilling and circulate drilling fluids
into the borehole at a rate sufficient to keep the hole filled throughout the logging operations. The drill
string shall be removed from the hole and logging devices run into the hole. The CONTRACTOR shall
also provide the necessary assistance in attaching and elevating the logging sheave wheel on the drilling
rig. The CONTRACTOR shall be responsible for the overall coordination of the geophysical logging.

C. The logs run in the wells will be by a conventional logging contractor such as COLOG or another
reputable geophysical logging company and will consist of a dual induction resistivity (to include short
guard along with intermediate and deep induction) with spontaneous potential, natural gamma ray, and
caliper. All logs will be run from total depth to 20 feet below ground surface.

7. Overbore Drilling

A. If necessary, the pilot boreholes shall be backfilled, then reamed to the base of the target aquifer
formation and as directed by the CONSULTANT.

B. The pilot boreholes shall be reamed at the diameter shown on the well construction diagram to the bottom
of the well or to greater or lesser depth as directed by the CONSULTANT. The driller shall carefully
maintain the air/water circulation during drilling phases, especially while drilling in the
production aquifer of the well. The CONSULTANT reserves the right to order the CONTRACTOR
to slow the drilling or even stop the drilling if, in his opinion, the rate of drilling is having a
potentially harmful effect on the target aquifer due to increased fluid infiltration into the
formation, etc. The time required to remedy the air/water circulation system to acceptable levels
will not be considered as standby time.

8. Installing Casing and Screen

A. The casing for each well shall be placed in the borehole by approved methods in a manner that will
ensure no damage to the casing or screen during installation. The fabrication and assembly of the well
casings shall be such that, excepting the well screen portion, the casing will be completely watertight
throughout.

B. Positive type centering guides in sets of 3 or 4 shall be installed on the casing and screen at 50-
foot maximum intervals equally spaced circumferentially. The purpose of the guides is to maintain
the casing and screen in the center of the drilled hole during cementing and installation of the gravel
pack. The type of centering guides and their positions shall be approved by the CONSULTANT prior to
assembly and placement of the casing and screen.
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C. The casings shall be supported from the top by means of a clamp or other device approved by the
CONSULTANT which will adequately support the entire weight of the casings. The bottom of the casings
shall be a sufficient distance above the bottom of the drilled holes to ensure that none of the casings’
weight will be supported from below. Special care shall be exercised to ensure that the casings are
installed straight and true.

D. When the well is completed, its casing shall extend at least 18 inches above the ground surface.
Temporary steel stickup casing (like a steel monitoring well enclosure) shall be installed over the PVC
stickup to protect from damage by bison.

9. Gravel Packing

A. Upon completion of the installation of the permanent screens and casing strings, gravel pack shall be
placed in the annulus between the casings and borehole walls. The gravel pack shall be placed to a
depth specified by the CONSULTANT and utilizing the following method, or an alternate method
approved by the CONSULTANT.

B. Tremie pipe shall be placed in the annuluses between the casings and borehole walls. The bottom open
end of the tremie pipe shall be placed as closely as possible opposite the bottom of the casing sumps.

C. Circulation shall be established and the CONTRACTOR shall begin pumping a water-gravel slurry down
the tremie pipe. From this point until completion of gravel packing, sufficient time shall be allowed
between gravel pumping cycles for gravel to settle out and accurate tags of top of gravel pack to be
made. 15 to 20 minutes settling time is generally sufficient, but the CONSULTANT shall have final
authority in this determination. Before the final cycle of gravel packing, at least 2 successive tags
no less than 30 minutes apart shall be made to accurately establish the gravel pack level.
Following this last tag, the gravel pack shall be brought up to the final elevation and 2 more
successive tags, no less than 30 minutes apart, shall be made to confirm final gravel elevation.
In the case of overfilling, the excess gravel shall be removed by circulating out the overage. The
CONTRACTOR shall be paid only for the final lineal footage of gravel pack as accepted by the
CONSULTANT.

D. The volume of gravel placed in each well shall fill the annulus which for estimating purposes shall be the
calculated volume of the annular space plus 20 percent to account for borehole oversize.

E. The well casings and screens will be supported from the top while gravel packing is in progress. In no
case shall they rest on the bottom of the holes prior to or during gravel packing. The assemblies shall be
free in the holes; no bending, warping, driving, or jacking to force the assemblies into the holes will be
permitted.

10. Bentonite Sealing

A. After the gravel envelopes have been placed, ten (10) feet of a fine sand and powdered bentonite mixture
or bentonite pellets shall be placed in each well through the tremie pipe above the gravel filter to prevent
the cement grout from infiltrating into the gravel pack.

B. Powdered bentonite and sand mixture or bentonite pellets shall be completely hydrated with water to a
complete seal to the underlying gravel pack. CONTRACTOR shall make sure no bridging of the bentonite
seal will occur during placement of the bentonite seal.

11. Cementing Casing

A. CONTRACTOR shall fill the annular space between the casings and the walls of the production hole with
cement grout. Grout placing shall be done in such a manner as to introduce cement first at the lower end
of the cement zones, with water being displaced from the top of each well as the cementing proceeds.
The cement shall be placed by pumping through a tremie pipe or pipes having the discharge end at the
lower level of the zones to be cemented. As the level of the cement rises, the slurry feed pipe shall be
gradually withdrawn, the process being continued until the entire reach from the top of the sand layer
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has been filled to a depth of three feet below frost line or where a pitless adapter would otherwise be 
located with the cement slurry (note that pitless adapters will not be installed under this scope of work). 
The cementing shall be completed in one continuous operation unless the CONTRACTOR determines 
that the pressure of grouting in one continuous operation will provide a risk of collapsing the casing. It 
shall be the responsibility of the CONTRACTOR to determine if grouting in one operation is safe and if 
deemed necessary shall make arrangements to grout the well in two or more subsequent grouting 
operations. The CONTRACTOR shall have final responsibility for ensuring that the method of grout 
placement does not endanger the integrity of the well casing and that the well casings will not collapse 
during grouting operations. Cementing casing by pumping grout down the casing and back up the 
annular space through holes in the casing will not be allowed. 

B. The placing of grout shall be done in such a manner as to completely fill the cavity up to three feet below
frost level, or where a pitless adapter would otherwise be placed, and to completely seal off the upper
portion of each well from infiltration of water (note that pitless adapters will not be installed under this
scope of work). Upon completion of the grouting operation, the well casings and the grout seals
shall be left undisturbed for a period of not less than 24 hours regardless of the addition of
accelerants or other additives designed to shorten curing time.

12. Development

A. General

a. The wells shall be developed by mechanical methods as provided herein and in such a manner
as is approved by the CONSULTANT. The CONTRACTOR shall furnish all necessary pumps
and other needed equipment and shall develop each well to produce the maximum yield of water
per foot of drawdown and extract from the water-bearing formation the maximum practical
quantity of silt and sand possible so as to prevent, during the life of the well, such material from
being drawn through the screen when the well is pumped under maximum conditions of
drawdown. Development shall begin within five days from the end of the curing period for
cementing the casing for the well. Weather or equipment failure delays will extend the timeline
by the length of the delay.

b. Measurements of discharges and of the static and pumping water levels shall be made
periodically when possible, as required by the CONSULTANT, to determine the specific
capacities during pump development and to evaluate the progress being made by the
development operations. All development and test work shall be performed in the presence of a
representative of the CONSULTANT or as directed by the CONSULTANT.

B. Method and Equipment

a. The development shall consist of three procedures. The first shall consist of agitating the
formation and gravel pack by swabbing each well with a swabbing tool that will be of a sufficient
diameter to fit tight enough in the well to effectively agitate the gravel pack, to remove fines from
the bottom of the well, and to begin the movement of water into the well from the formation. The
swabbing tool should have perforated pipe between the upper and lower swabbing discs to allow
for the airlifting of water from the swabbing interval. Swabbing shall commence at the uppermost
screen section and proceed downward as each interval is removed of fines.

b. Following swabbing, each well shall be airlifted to remove fines from the wells. The airlifting shall
commence at the uppermost screen sections and proceed downward opposite the screened
zones of each well unless otherwise directed by the CONSULTANT. Upon reaching the
lowermost screen sections of each well, airlifting shall continue from that point until such time as
the CONSULTANT deems the process to be completed. The CONTRACTOR will be responsible
for ensuring that a compressor of sufficient size will be available for swabbing and airlifting each
well from the bottom.

c. The last phase of development shall consist of surge pumping the well after the test pump has
been set. Exhibit 6 presents the specific performance and setting estimates (for bidding
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purposes; subject to change based on actual well performance) for the well. The well will be 
developed by interrupted pumping at the rates in Exhibit 6 or as directed by the CONSULTANT. 
It is required that a check valve be installed immediately above the pump to prevent back surging. 
The method of development shall be fully described by the CONTRACTOR in his bid. This 
description shall include, but not be limited to, the type of equipment to be used, pumping rates, 
description or sketches of proposed tools and any other information that will aid the 
CONSULTANT and CITY in evaluating the effectiveness of the proposed methods or equipment. 

d. Clay dispersants, sodium hypochlorite and other chemicals or additives to aid in development
may be used with prior approval of the CONSULTANT and CITY.

13. Production and Aquifer Testing

A. The CONTRACTOR shall test each well by pumping. Multiple tests in the well will be made by the
CONTRACTOR at the direction of the CONSULTANT. These tests will include but not be limited to: (1)
Step Tests to determine the drawdown curve or the maximum capacities of each well, whichever is less;
(2) constant rate tests to determine well efficiency and aquifer parameters; and (3) Well Recovery Tests.
The estimated static and pumping water levels and pumping rates for each well for bidding purposes
are presented in Exhibit 6.

B. The CONTRACTOR shall perform these tests at the direction of the CONSULTANT. The CONTRACTOR
shall be responsible for providing a test pump capable of delivering the required flow rate and maintaining
a constant rate of discharge at the specific flow rate for the duration of each test.

C. For each well, the CONTRACTOR shall install a flow meter capable of totalizing and instant reads at the
end of the discharge pipe, prior to testing the temporary pump, and prior to starting any aquifer tests.
The CONTRACTOR shall keep records of all water withdrawn from test wells during well construction
and testing phase of the project and will provide copies of these records to the CITY before the
completion of the work as described in Section E.3.3.

D. The following tests are anticipated, however, the flow rates and times presented on Exhibit 6 are
estimates for bidding purposes, and subject to change at the discretion of the CONSULTANT should site
conditions merit.

1. Step Test

i. Duration: 4 steps; 2 hrs. per step

1. Anticipated Rates: As per Exhibit 6

ii. Recovery

1. Following the step test and prior to the constant discharge test, the well shall be
allowed to recover fully. It is estimated that this recovery shall take
approximately 12 hours. This recovery period does not require water level
monitoring and does not constitute a pay item.

2. Constant Rate Test

i. Duration: 8 hrs for tests observing water levels in only the pumping well, and 24 hrs for
tests involving an observation well. As per Exhibit 6

1. Rate: as per estimates presented on Exhibit 6 or the maximum pumping rate of
the well at which the pumping rate can be sustained for the test period, as
instructed by CONSULTANT.

2. The CONTRACTOR shall take readings of water level, pumping rate, pump
motor amperage, hertz and voltage and sand content during the tests at
intervals as specified by the CONSULTANT.
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3. Well Recovery Test

i. Duration: 8 to 24 hrs.

1. The CONTRACTOR shall take readings of water level during this recovery
phase.

The CONTRACTOR shall provide all the labor, equipment and materials necessary to complete the 
production tests at the direction of the CONSULTANT. This shall include two temporary 1-inch diameter 
PVC pipes installed with the pump for measuring water levels with a downhole transducer with datalogger 
to be provided by CONSULTANT. The CONTRACTOR will supply an "M-Scope" with sufficient length to 
provide water level measurements during all pumping tests. After the final test on the well, the 
CONTRACTOR shall remove the pump and clean the well of silt and sand unless otherwise directed by 
the CONSULTANT. 

E. The CONTRACTOR shall furnish as part of the development, aquifer testing and production testing for
the well a portable discharge pipe assembly complete with fittings, valves and supports, complete with
all accessories, in accordance with the requirements of these specifications.

1. The discharge pipe assembly shall include a flowmeter and calibrated orifice plate, which shall
measure within plus or minus 3 percent of the true water flow. The flowmeter shall have a rate of
flow indicator which reads directly in gallons per minute, shall have a totalizer counter reading in
total gallons delivered, and shall have a fast-moving pointer to permit timing with a watch for
determining the rate of flow. All discharge piping and related equipment must be placed only on
designated easements or lands owned by SLB for the duration of the testing work.

2. The flowmeter shall be installed so that it is at least 5 pipe diameters downstream from any valves,
fittings, or other pipe obstructions which would interrupt the flow pattern.

3. A valve shall be provided downstream of the measuring device which will be capable of throttling
the discharge. It will be used for at least partial throttling of the discharge to induce enough head
to stabilize the pumping rate at a constant value if any difficulties are encountered doing so without
its use.

4. The location of any groundwater discharge to the surface is subject to the CITY, SLB, and
CONSULTANT approval. The CONTRACTOR shall discharge groundwater from pump and aquifer
testing in a manner directed by the CONSULTANT, or SLB when and where applicable. Fluids
shall NOT be discharged toward any streams and shall be a minimum of 50 feet away from
the well. The CONTRACTOR will work out locations for the discharge with the
CONSULTANT prior to discharging groundwater.

14. Plumbness and Alignment

A. The well shall be constructed and all casing shall be set sufficiently round, plumb and true to permit the
free installation of a submersible pump regularly specified for the size casing installed.

15. Water Quality Testing, Cleaning, Disinfection and Capping

A. At the end of the constant rate test the CONSULTANT shall provide for the collection of water samples
for water quality testing. The CONTRACTOR shall assist the CONSULTANT with collecting water quality
samples for each of the constructed wells. The CONTRACTOR will provide a low flow sampling port
downstream of the meter to collect water quality samples as agreed upon between the CONTRACTOR
and CONSULTANT.

B. After each well has been developed and tested, they shall be sounded and cleaned of sand or other
materials that remain.
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C. Prior to capping each well the CONTRACTOR shall sterilize the wells. Industrial grade sodium
hypochlorite shall be uniformly injected into each well to establish a solution of not less than 100 parts
per million concentration. It shall then be thoroughly mixed in each well per rule 15 found in 2 CCR 402-
2. The CONTRACTOR shall be responsible for ensuring that each well is totally cleaned and disinfected
per Rule 15 of 2 CCR 402-2 well construction rules..

D. After the water quality sampling and disinfection, the well shall be capped with a steel bolt-down
cover at least 1/8-inch-thick over the top of the casing. This is the only acceptable methodology
for capping the well; clamping covers, screw-type expanding seals or any other welded or non- 
welded covers will not be accepted.

F. PERIOD OF AWARD

The completion date of providing the required product and services shall be one year from negotiated start 
date, but not after 12/31/2027. 

If the City desires to extend the contract, no later than thirty (30) days prior to expiration, the City’s Purchasing 
Contact may send a notice in writing to the vendor requesting firm pricing for the next twelve-month period. After 
the City evaluates the firm pricing proposal from the vendor, it will determine whether to extend the contract. All 
awards and extensions are subject to annual appropriation of funds. The provisions of the foregoing paragraphs 
with respect to extensions of the terms of the contract shall be null and void if the contract has been terminated 
or revoked during the initial term or any extension thereof. All decisions to extend the contract are at the option 
of the City. 

G. MINIMUM MANDATORY QUALIFICATIONS OF OFFEROR

The bidders shall have completed a minimum of three gravel packed wells of the size and type herein specified, 
completed in a sedimentary rock aquifer, or similar geologic environment in the past five years, and shall be a 
licensed water well driller in the State of Colorado. If the bidder intends to install the test pumping equipment in 
each completed well, he shall also be a Licensed Pump Installer in the State of Colorado. If a subcontractor is 
utilized for the testing portion, the subcontractor shall be a Licensed Pump Installer in the State of Colorado. 

SECTION III. ADMINISTRATIVE INFORMATION 

A. Issuing Office

The City’s contact name listed herein is to be the sole point of contact concerning this RFP.  Offerors shall not 
directly contact other personnel regarding matters concerning this RFP or to arrange meetings related to such. 

B. Official Means of Communication

All official communication from the City to offerors will be via postings on an electronic solicitation notification 
system, the Rocky Mountain Bid System (www.rockymountainbidsystem.com). The Purchasing Contact will post 
notices that will include, but not be limited to, proposal document, addenda, award announcement, etc. It is 
incumbent upon offerors to carefully and regularly monitor the Rocky Mountain Bid System for any such postings. 

C. Inquiries

Prospective offerors may make written inquiries by e-mail before the written inquiry deadline concerning this RFP 
to obtain clarification of requirements.  There will be opportunity to make inquiries during the pre-proposal 
conference, if any.  No inquiries will be accepted after the deadline.  Inquiries regarding this RFP (be sure to 
reference RFP number) should be referred to: 

E-Mail: Purchasing@greeleygov.com 
Subject Line:   RFP #F24-05-046 
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Response to offerors’ inquiries will be published as addenda on the Rocky Mountain Bid System in a timely 
manner.  Offerors cannot rely on any other statements that clarify or alter any specification or other term or 
condition of the RFP. 

Should any interested offeror, sales representative, or manufacturer find any part of the listed specifications, 
terms and conditions to be discrepant, incomplete, or otherwise questionable in any respect, it shall be the 
responsibility of the concerned party to notify the Purchasing Contact of such matters immediately upon 
discovery. 

D. Insurance

The successful contractor will be required to provide a Certificate of Insurance (Exhibit 3) or other proof of 
insurance naming the City of Greeley as "additional insured”.  Coverage must include COMMERCIAL GENERAL 
LIABILITY coverage with minimum limits of $2,000,000, and WORKER’S COMPENSATION coverage with limits 
in accordance with State of Colorado requirements.   

COMPREHENSIVE AUTOMOBILE LIABILITY with minimum limits for bodily injury and property damage 
coverage of at least $1,000,000, plus an additional amount adequate to pay related attorneys' fees and defense 
costs, for each of Consultant's owned, hired or non-owned vehicles assigned to or used in performance of this 
Agreement. 

The City shall be named as additional Insured for General and Auto Liability Insurance. 

Awarded offeror must present the City with proof of PROFESSIONAL LIABILITY COVERAGE with a minimum 
limit of $5,000,000. 

E. Modification or Withdrawal of Proposals

Proposals may be modified or withdrawn by the offeror prior to the established due date and time. 

F. Minor Informalities

Minor informalities are matters of form rather than substance evident from the response or insignificant mistakes 
that can be waived or corrected without prejudice to other vendors. The Purchasing Manager may waive such 
informalities or allow the vendor to correct them depending on which is in the best interest of the City.  

G. Responsibility Determination

The City will make awards only to responsible vendors.  The City reserves the right to assess offeror responsibility 
at any time in this RFP process and may not make a responsibility determination for every offeror. 

H. Acceptance of RFP Terms

A proposal submitted in response to this RFP shall constitute a binding offer.  The autographic signature of a 
person who is legally authorized to execute contractual obligations on behalf of the offeror shall indicate 
acknowledgment of this condition.  A submission in response to this RFP acknowledges acceptance by the 
offeror of all terms and conditions as set forth herein.   

I. Protested Solicitations and Awards

Right to protest. Any actual or prospective bidder, offeror or contractor who is aggrieved in connection with the 
solicitation or award of a contract must protest in writing to the City Manager as a prerequisite to seeking judicial 
relief.  Protestors are urged to seek informal resolution of their complaints initially with the Purchasing Manager. 
A protest shall be submitted within ten (10) calendar days after such aggrieved person knows or should have 
known of the facts giving rise thereto. A protest with respect to an invitation for bids or request for proposals shall 
be submitted in writing prior to the opening of bids or the closing date of proposals, unless the aggrieved person 
did not know and should not have known of the facts giving rise to such protests prior to bid opening or the 
closing date for proposals. 
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Stay of procurement during protests. In the event of a timely protest under Subsection (A) of this Section, the 
Purchasing Manager shall not proceed further with the solicitation or award of the contract until all administrative 
and judicial remedies have been exhausted or until the City Manager makes a written determination on the record 
that the award of a contract without delay is necessary to protect substantial interest of the City. (Ord. 75, 1984 
§2 (part))

J. Confidential/Proprietary Information

All proposals will be confidential until a contract is awarded and fully executed.  At that time, all proposals and 
documents pertaining to the proposals will be open for public inspection, except for the material that is proprietary 
or confidential.  However, requests for confidentiality can be submitted to the Purchasing Contact provided that 
the submission is in accordance with the following procedures. This remains the sole responsibility of the offeror. 
The Purchasing Contact will make no attempt to cure any information that is found to be at a variance with this 
procedure. The offeror may not be given an opportunity to cure any variances after proposal opening.  Neither 
a proposal in its entirety, nor proposal price information will be considered confidential/proprietary.  
Questions regarding the application of this procedure must be directed to the Purchasing Contact listed in this 
RFP. 

K. Acceptance of Proposal Content

The contents of the proposal (including persons specified to implement the project) of the successful contractor 
shall become contractual obligations into the contract award. Failure of the successful offeror to perform in 
accordance with these obligations may result in cancellation of the award and such offeror may be removed from 
future solicitations. 

L. RFP Cancellation

The City reserves the right to cancel this RFP at any time, without penalty. 

M. Negotiation of Award

In the event only one (1) responsive proposal is received by the City, the City reserves the right to negotiate the 
award for the services with the offeror submitting the proposal in lieu of accepting the proposal as is. 

N. Contract

A sample copy of the contract award the City will use to contract for the services specified in this RFP is included 
as Exhibit 2 for your review. The attached contract is only a sample and is not to be completed at this time. 

O. RFP Response/Material Ownership

All material submitted regarding this RFP becomes the property of the City of Greeley, unless otherwise noted 
in the RFP. 

P. Incurring Costs

The City is not liable for any cost incurred prior to issuance of a legally executed contract and/or a purchase 
order. 

Q. Utilization of Award by Other Agencies

The City of Greeley reserves the right to allow other State and local governmental agencies, political subdivisions, 
and/or school districts to utilize the resulting award under all terms and conditions specified and upon agreement 
by all parties. Usage by any other entity shall not have a negative impact on the City of Greeley in the current 
term or in any future terms. 

R. Non-Discrimination
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The offeror shall comply with all applicable state and federal laws, rules and regulations involving non- 
discrimination on the basis of race, color, religion, national origin, age or sex. 

S. News Releases

Neither the City, nor the offeror, shall make news releases pertaining to this RFP prior to execution of the contract 
without prior written approval of the other party. Written consent on the City’s behalf is provided by the Public 
Information Office. 

T. Certification of Independent Price Determination

1. By submission of this proposal each offeror certifies, and in the case of a joint proposal each party,
thereto certifies as to its own organization, that in connection with this procurement:

a. The prices in this proposal have been arrived at independently, without consultation,
communication, or agreement, for the purpose of restricting competition, as to any matter relating
to such prices with any other offeror or with any competitor;

b. Unless otherwise required by law, the prices which have been quoted in this proposal have not
been knowingly disclosed by the offeror and will not knowingly be disclosed by the offeror prior
to opening, directly or indirectly to any other offeror or to any competitor; and

c. No attempt has been made or will be made by the offeror to induce any other person or firm to
submit or not to submit a proposal for the purpose of restricting competition.

2. Each person signing the Request for Proposal form of this proposal certifies that:

a. He/she is the person in the offeror’s organization responsible within that organization for the
decision as to the prices being offered herein and that he/she has not participated, and will not
participate, in any action contrary to (1.a) through (1.c) above; or

b. He/she is not the person in the offeror’s organization responsible within that organization for the
decision as to the prices being offered herein but that he/she has been authorized in writing to
act as agent for the persons responsible for such decision in certifying that such persons have
not participated, and will not participate, in any action contrary to (1.a) through (1.c)above, and
as their agent does hereby so certify; and he/she has not participated, and will not participate, in
any action contrary to (1.a) through (1.c) above.

3. A proposal will not be considered for award where (1.a), (1.c), or (2.) above has been deleted or modified.
Where (1.b) above has been deleted or modified, the proposal will not be considered for award unless
the offeror furnishes with the proposal a signed statement which sets forth in detail the circumstances of
the disclosure and the City’s Purchasing Manager, or designee, determines that such disclosure was not
made for the purpose of restricting competition.

4. The Contract Documents may be executed in two or more counterparts, each of which shall be deemed
an original but all of which together shall constitute one and the same document. The Contract
Documents, including all component parts set forth above, may be executed and delivered by electronic
signature by any of the parties and all parties consent to the use of electronic signatures.

U. Taxes

The City of Greeley is exempt from all federal excise taxes and all Colorado State and local government sales 
and use taxes. Where applicable, contractor will be responsible for payment of use taxes. 

V. Assignment and Delegation

Neither party to any resulting contract may assign or delegate any portion of the agreement without the prior 
written consent of the other party. 
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W. Availability of Funds

Financial obligations of the City of Greeley payable after the current fiscal year are contingent upon funds for that 
purpose being appropriated, budgeted and otherwise made available. In the event funds are not appropriated, 
any resulting contract will become null and void without penalty to the City. 

X. Standard of Conduct

The successful firm shall be responsible for maintaining satisfactory standards of employees' competency, 
conduct, courtesy, appearance, honesty, and integrity, and shall be responsible for taking such disciplinary action 
with respect to any employee as may be necessary. 

The City may request the successful firm to immediately remove from this assignment any employee found unfit 
to perform duties due to one or more of the following reasons: 

1. Neglect of duty.
2. Disorderly conduct, use of abusive or offensive language, quarreling, intimidation by words or actions or

fighting.
3. Theft, vandalism, immoral conduct or any other criminal action.
4. Selling, consuming, possessing, or being under the influence of intoxicants, including alcohol, or illegal

substances while on assignment for the City.

Y. Damages for Breach of Contract

In addition to any other legal or equitable remedy the City may be entitled to for a breach of this Contract, if the 
City terminates this Contract, in whole or in part, due to Contractor’s breach of any provision of this Contract, 
Contractor shall be liable for actual and consequential damages to the City. 

Z. Other Statutes

1. The signatory hereto avers that he/she is familiar with Colorado Revised Statutes, 18-8-301, et seq.
(Bribery and Corrupt Influence) and 18-8-401, et seq. (Abuse of Public Office) as amended, and that no
violation such provisions is present.

2. The signatory hereto avers that to his/her knowledge, no City of Greeley employee has any personal or
beneficial interest whatsoever in the service or property described herein. See CRS 24-18-201 and CRS
24-50-507.

SECTION IV. PROPOSAL SUBMISSION 

Following are the response requirements for this RFP.  All specific response items represent the minimum 
information to be submitted.  Deletions or incomplete responses in terms of content or aberrations in form may, 
at the City’s discretion, render the proposal non-responsive. 

RFP responses must be emailed to purchasing@greeleygov.com. Only emails sent to 
purchasing@greeleygov.com will be considered as responsive to the request for proposals. DO NOT submit your 
RFP Response to multiple email addresses.  Emails sent to other City emails will be considered as non-
responsive and will not be reviewed. 

Proposals shall be submitted in a single Microsoft Word or PDF file under 20MB.  The Proposal must not exceed 
20 total pages, excluding cover letter, index or table of contents, front and back covers, and title pages/separation 
tabs.  Pages shall be 8 ½ x 11 inches except for up to four (4) pages of 11 x 17 inches.  Eleven-point font or 
larger must be used for the proposal and appendices.  Resumes included as an appendix are not considered 
part of the 20 pages. 

The RFP number and Project name must be noted in the subject line, otherwise the proposal may be considered 
as non-responsive to the RFP. 

mailto:purchasing@greeleygov.com
mailto:purchasing@greeleygov.com
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Electronic submittals will be held, un-opened, until the time and date noted in the RFP documents or Posted 
addenda. 

To facilitate the evaluation, offeror shall submit and organize all responses in the same order as listed in Section 
V. Proposals that are determined to be at a variance with this requirement may not be accepted.

Late proposals will not be accepted.  It is the responsibility of the offeror to ensure that the proposal is received 
at the City of Greeley’s Purchasing Division on or before the proposal due date and time.  

SECTION V. RESPONSE FORMAT 

The following items are to be included in your proposal, in the order listed. Deviation from this may render your 
proposal non-responsive. 

A. Cover Letter

Include a cover letter introducing your company, summarizing your qualifications, and detailing any exceptions 
to this RFP (please note that significant exceptions may make your proposal non-responsive). This letter should 
also provide principal contact information for this RFP, including address, telephone number, fax number, e-mail, 
and website (if applicable). 

B. Use of Subcontractors/Partners

There may be areas for use of subcontractors or partners in this project. If you are utilizing this approach, your 
proposal must list the subcontractors/partners, their area(s) of expertise, and include all other applicable 
information herein requested for each subcontractor/partner. Please keep in mind that the City will contract solely 
with your company, therefore subcontractors/partners remain your sole responsibility. 

C. Minimum Mandatory Qualifications

Include an itemized description of how your company meets each of the minimum mandatory qualifications 
outlined in Section II, G. Failure to meet or exceed these requirements will disqualify your response. 

D. Company Information

1. Provide the following information as listed: Company Name, Address, Phone Number, and Names of
Principals.

2. Identify the year in which your company was established and began providing drilling services.

3. Describe any pending plans to sell or merge your company.

4. Provide a comprehensive listing of all the services you provide.

E. Evaluation Criterion #1 - Company and Project Team

1. Provide the names and resumes of the key personnel that will be performing the proposed services,
including the primary project manager.

2. Describe in detail your company’s capacity to work on these projects. List the equipment and number of
people that you can commit to working on this project and the amount of time each is expected to spend
on the project.

3. List the names of the subcontractors you expect to use, the services to be provided by the subcontractors
and the amount of time that each is expected to spend on the project (e.g. for geophysical logging). Also,
include the names and resumes of the key subcontractor personnel who will be working on the project.

F. Evaluation Criterion #2 – Project Experience
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1. Provide information from at least three projects of similar scope that have been completed in the past
five years (5) years. Include, at a minimum, the following information:

a. Company name
b. Contact name
c. Phone number
d. Email address
e. Location of project
f. Brief description of project scope and value
g. Status of project

2. The City reserves the right to contact the references provided in your proposal as well as other references
without prior notification to you.

G. Evaluation Criterion #3 - Availability & Schedule

1. There is a required time frame in which the City would like this work to be completed. Construction is
anticipated to begin in late 2024. The construction, development, and testing of all sixteen (16) wells
listed in the Scope of Work should be completed within nine (9) months of initial mobilization. If all
activities are not completed within nine (9) months, the CONTRACTOR may give notice to the CITY and
OWNER thirty (30) days prior to the end of the nine (9) month period that they are extending activities
for up to an additional ninety (90) days. The total time to complete activities listed in the Scope of Work
shall not exceed twelve (12) months from initial mobilization.

2. Describe your project execution plan and provide a schedule showing how your company will meet this
proposed schedule, and if this timeline is not feasible, please explain why. Completion dates of the
contract and scoring will be based on the proposed schedule provided by the contractor. The schedule
shall provide a specific timeline for the work, critical path for completion of work. Show milestones and
completion dates on the schedule.

H. Evaluation Criterion #4 - Value/Cost of Efforts

1. Provide a cost for the construction services and products using the provided bid sheet, including the units
and quantities shown. Additional costs may be provided using additional recommended bid items at the
contractor’s discretion.

I. Proposal Acknowledgement

Include this form as provided in Exhibit 1. 

J. Certificate of Insurance

A sample Certificate of Insurance is provided in Exhibit 3. 

K. Debarment Form

Include this form as provided in Exhibit 4. 

SECTION VI. EVALUATION AND AWARD

A. Proposal Evaluation

All proposals submitted in response to this RFP will be evaluated by a committee in accordance with the criteria 
described below. Total scores will be tabulated, and the highest ranked firm will enter into negotiations. 

If the City requests interviews by short-listed offerors, committee members may revise their initial scores based 
upon additional information and clarification received in this phase. Please note that interviews have been 
tentatively scheduled per the Schedule of Events on the first page of this RFP. If your company is invited to give 
a presentation to the committee, these dates may not be flexible. 
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In preparing responses, offerors should describe in great detail how they propose to meet the specifications as 
detailed in the previous sections. Specific factors will be applied to proposal information to assist the City in 
selecting the most qualified offeror for this contract. Following is the evaluation criteria that will be used. Criteria 
will be assigned a points value. 

Evaluation Criteria 

1. Company and Personnel Qualifications: 20 Points 
2. Project Experience: 20 Points 
3. Availability & Schedule: 30 Points 
4. Value/Cost of Efforts: 30 Points 

An interview may be requested by short-listed offerors prior to award. However, an interview may not be required, 
and therefore, complete information should be submitted with your proposal. 

B. Determination of Responsibility of the Offeror

The City of Greeley awards contracts to responsible vendors only. The City reserves the right to make its offeror 
responsibility determination at any time in this RFP process and may not make a responsibility determination for 
every offeror. 

The City of Greeley’s Municipal Code defines a “Responsible Offeror” as one who has “the capability in all 
respects to perform fully the contract requirements, and the tenacity, perseverance, experience, integrity, 
reliability, capacity, facilities, equipment, and credit which will assure good faith performance.” The City reserves 
the right to request information as it deems necessary to determine an offeror’s responsibility. If the offeror fails 
to supply the requested information, the City shall base the determination of responsibility upon any available 
information or may find the offeror non-responsible if such failure is unreasonable. 

SECTION VII. COOPERATIVE PURCHASING STATEMENT 

The City of Greeley encourages and participates in cooperative purchasing endeavors undertaken by or on behalf 
of other governmental jurisdictions. To the extent, other governmental jurisdictions are legally able to participate 
in cooperative purchasing endeavors; the City of Greeley supports such cooperative activities. Further, it is a 
specific requirement of this proposal or Request for Proposal that pricing offered herein to the City of Greeley 
may be offered by the vendor to any other governmental jurisdiction purchasing the same products. The vendor(s) 
must deal directly with any governmental agency concerning the placement of purchase orders, contractual 
disputes, invoicing, and payment. The City of Greeley shall not be liable for any costs or damages incurred by 
any other entity. 
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EXHIBIT 1 
PROPOSAL ACKNOWLEDGEMENT 

The offeror hereby acknowledges receipt of addenda numbers _____ through _____. 

Falsifying this information is cause to deem your proposal nonresponsive and therefore ineligible for 
consideration.  In addition, falsification of this information is cause to cancel a contract awarded based on one or 
both of the above preferences. 

By signing below, you agree to all terms & conditions in this RFP. 

____________________________________ 
Original Signature by Authorized Officer/Agent 

Type or printed name of person signing Company Name 

Title Phone Number 

Vendor Mailing Address Website Address 

City, State, Zip Proposal Valid Until (at least for 90 days) 

E-Mail Address

Project Manager: 

Name (Printed) Phone Number 

______________________________________ 
Vendor Mailing Address Email Address 

City, State, Zip 



 
F24-05-046 Exhibit 2-Sample Contract.pdf 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

F24-05-046 Sample Contract.pdf 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://greeleyco-my.sharepoint.com/:b:/g/personal/alex_adame_greeleygov_com/EcIzPjx-LBpCincnbVxj9Z4B_IYnrkqsthIqBhL5HAl8Iw?e=gBJ6n4
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EXHIBIT 3 
SAMPLE CERTIFICATE OF INSURANCE 
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EXHIBIT 4 
DEBARMENT/SUSPENSION CERTIFICATION STATEMENT 

The proposer certifies that neither it nor its principals are presently debarred, suspended, proposed for 
debarment, declared ineligible or voluntarily excluded from participation in this transaction by any Federal, State, 
County, Municipal or any other department or agency thereof. The proposer certifies that it will provide immediate 
written notice to the City if at any time the proposer learns that its certification was erroneous when submitted or 
has become erroneous by reason of changed circumstance. 

DUNS # (Optional) _______________________________________________________ 

Name of Organization_____________________________________________________ 

Address_________________________________________________________________ 

Authorized Signature______________________________________________________ 

Title___________________________________________________________________  

Date___________________________________________________________________ 
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EXHIBIT 5 

MAP OF THE PROPOSED STATE LAND BOARD WELL LOCATIONS 
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Exhibit 5
Map of the Proposed State Land Board Well Locations
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EXHIBIT 6 
 

GREELEY STATE LAND BOARD WELL SPECIFICATIONS 
 
 
  



Well ID UTM83 X UTM83 Y

Well 
Completion 
Depth
(feet below 
surface)

Total Well 
Depth
(feet)

Total 
Primary
Casing 
Length
(feet)

PVC
Casing
Length
(feet)

Steel 
Casing 
Length
(feet)

Screen 
Length
(feet)

Gravel 
Pack 
Height
(feet)

Bentonite 
Seal Height
(feet)

Cement 
Grout 
Height
(feet)

Pilot 
Borehole 
Depth
(feet)

Reamed 
Pilot Hole 
Depth
(feet)

Backfill 
Depth
(feet)

Anticipated 
Approximate 
Static Water 
Level
(feet below 
surface)

Anticipated 
Constant Rate 
Pumping Rate
(gallons per 
minute)

Anticipated Step 
Test Pumping 
Rates
(gallons per 
minute) Geophysical Logs Observation Well

SLB-1 509641.3 4537324 410 415 305.5 284.0 21.5 106 131 10 269 0 0 0 150
24 hours at a fixed 
rate up to 75 gpm

Four Steps, 20 
through 90 gpm None SLB-3

SLB-2 512806.7 4537339 695 700 582.5 561.0 21.5 114 139 10 546 0 0 0 420
8 hours at a fixed 
rate up to  75 gpm

Four Steps, 20 
through 90 gpm None None

SLB-3 509515.5 4537078 380 385 295.5 274.0 21.5 86 111 10 259 0 0 0 190
24 hours at a fixed 
rate up to 75 gpm

Four Steps, 20 
through 90 gpm None SLB-1

SLB-4 512319.1 4535661 600 605 513.5 492.0 21.5 88 113 10 477 0 0 0 360
8 hours at a fixed 
rate up to  75 gpm

Four Steps, 20 
through 90 gpm None None

SLB-5 510937.9 4535590 510 515 407.5 386.0 21.5 104 129 10 371 0 0 0 190
8 hours at a fixed 
rate up to  75 gpm

Four Steps, 20 
through 90 gpm None None

SLB-6 513546.5 4535571 650 655 523.5 502.0 21.5 128 153 10 487 0 0 0 170
8 hours at a fixed 
rate up to  75 gpm

Four Steps, 20 
through 90 gpm None None

SLB-7 507997.8 4532458 570 575 405.5 384.0 21.5 166 191 10 369 1,200 570 630 120
24 hours at a fixed 
rate up to 75 gpm

Four Steps, 20 
through 90 gpm

3-arm caliper, electrical 
resistivity, spontaneous 
potential, gamma SLB-9

SLB-8 511136.5 4532443 510 515 399.5 378.0 21.5 112 137 10 363 1,150 510 640 180
24 hours at a fixed 
rate up to 75 gpm

Four Steps, 20 
through 90 gpm

3-arm caliper, electrical 
resistivity, spontaneous 
potential, gamma SLB-10

SLB-9 507907.7 4532402 560 565 405.5 384.0 21.5 156 181 10 369 0 0 0 120
24 hours at a fixed 
rate up to 75 gpm

Four Steps, 20 
through 90 gpm None SLB-7

SLB-10 511053.5 4532393 500 505 389.5 368.0 21.5 112 137 10 353 0 0 0 180
24 hours at a fixed 
rate up to 75 gpm

Four Steps, 20 
through 90 gpm None SLB-8

SLB-11 514302.4 4531511 570 575 435.5 414.0 21.5 136 161 10 399 1,100 570 530 200
8 hours at a fixed 
rate up to  75 gpm

Four Steps, 20 
through 90 gpm

3-arm caliper, electrical 
resistivity, spontaneous 
potential, gamma None

SLB-12 506102.6 4530713 570 575 463.5 442.0 21.5 108 133 10 427 0 0 0 80
8 hours at a fixed 
rate up to  75 gpm

Four Steps, 20 
through 90 gpm None None

SLB-13 509456.5 4529284 460 465 333.5 312.0 21.5 128 153 10 297 0 0 0 90
24 hours at a fixed 
rate up to 75 gpm

Four Steps, 20 
through 90 gpm None SLB-15

SLB-14 511212.2 4530776 310 315 219.5 198.0 21.5 92 117 10 183 0 0 0 40
8 hours at a fixed 
rate up to  75 gpm

Four Steps, 20 
through 90 gpm None None

SLB-15 509616 4529152 310 315 217.5 196.0 21.5 94 119 10 181 0 0 0 40
24 hours at a fixed 
rate up to 75 gpm

Four Steps, 20 
through 90 gpm None SLB-13

SLB-16 514277.9 4527820 280 285 195.5 174.0 21.5 86 111 10 159 0 0 0 20
8 hours at a fixed 
rate up to  75 gpm

Four Steps, 20 
through 90 gpm None None

7,885 7,965 6,093 5,749 352 1,816 2,216 160 5,509 3,450 1,650 1,800
Note:
gpm = gallons per minute
SLB = State Land Board

Exhibit 6
Greeley State Land Board Well Specifications

City of Greeley

Totals
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EXHIBIT 7 
 

PROPOSED TYPICAL PVC AND STEEL WELL DESIGN FOR GREELEY STATE LAND BOARD WELLS 
 

 

 



Exhibit 7
Proposed Typical PVC and Steel Well Design for Greeley-SLB Wells

Completed in the Upper Laramie Aquifer
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6-in. O.D. or similar
PVC screen from
Johnson Screen,
estimated with 0.035"
slots, meets the ASTM
F-480 requirements

Silca sand,
8 x12 gravel
pack 

White River Group
Upper Laramie Aquifer

6.25-in. minimum
pilot borehole

Silca sand,
8 x12 gravel
pack 

Alluvium
Upper Laramie Aquifer

Backfill and grout to
well completion depth

General Sepcifications for All Wells:
Upper 20 ft. of subsurface casing is 5.5-in.
mild steel casing connected to PVC casing.
Upper 9 ft. of well annulus is filled with
compacted soil per 2 CCR 402-2.

10 ft. of bentonite seal between gravel pack
and overlying cement grout.

Centralizers spaced every 50 ft.

Cement grout per
Rule 10.5 of 2 CCR 402-2
to a minimum depth of
39 ft. below ground level

6-in. O.D. or similar
Sch. 80 PVC pipe,
certa lock or other
mechanical joint

Cement grout per
Rule 10.5 of 2 CCR
402-2 to a minimum
depth of 39 ft. below
ground level or to the
contact of alluvium
and the Upper
Laramie aquifer,
if deeper

6-in. or similar O.D.
Sch. 80 PVC pipe,
certa lock or other
mechanical joint

Cement grout per
Rule 10.5 of 2 CCR
402-2 to a minimum
depth of 39 ft. below
ground level

Cement grout per Rule 10.5
of 2 CCR 402-2 from the base
of the lowest confining unit to
a height of 60 ft. above the
base of the upper-most
confining unit.

Interval will be filled with cement grout
or gravel pack depending on factors
such as distance between the upper
confining unit and the surface and the
depth of the individual well

6-in. O.D. or similar
PVC screen from
Johnson Screen,
estimated with 0.035"
slots, meets the ASTM
F-480 requirements

A: General design of a pilot borehole construction prior to backfilling to completion depth and reaming to final diameter in the Upper Laramie aquifer.
B: General design of an Upper Laramie aquifer well constructed from a pilot borehole, using a Type II aquifer not overlain by a Type III aquifer as an example.
C: General design of an Upper Laramie aquifer well constructed to the completion depth in a Type II aquifer overlain by a Type III aquifer.
D: General design of an Upper Laramie aquifer well constructed to the completion depth in a Type I aquifer through a single confining layer.


	01 F24-05-046 Terry Ranch STB Drilling
	REQUEST FOR PROPOSAL (RFP)
	Link to Site Visit
	TABLE OF CONTENTS
	SECTION I. BACKGROUND, OVERVIEW, AND GOALS
	A. Background
	B. Overview
	C. Goals

	SECTION II.  STATEMENT OF WORK
	A. Scope of Services
	A.1 Description of Work
	A.2 Work Sequence
	A.3  Bid Schedule

	B. Abbreviations
	C. Measurement And Payment
	C.1 General
	C.2 Estimated Quantities
	C.3 Mobilization and Demobilization
	C.4 Pilot Borehole
	C.5 Geophysical Logging
	C.6 Well Casing
	C.7 Well Screen
	C.8 Gravel Pack
	C.9 Bentonite Seal
	C.10 Cement Seal for Primary Casing
	C.11 Well Development by Airlift Pumping and Surging
	C.12 Well Development by Swabbing
	C.13 Test Pump Installation and Removal
	C.14 Well Development by Pumping
	C.15 Production and Aquifer Testing
	C.16 Cleaning, Disinfection and Capping Well
	C.17 Video Logging Well
	C.18 Standby Time
	C.19 Cuttings and Fluids Hauling and Disposal

	D. Construction Facilities and Temporary Controls
	D.1 Site Access
	D.2 Ranching and Agricultural Controls
	D.3 Noise Control
	D.4 Dust Control
	D.5 Pollution Control
	D.6 Erosion Control
	D.7 Environmental Considerations
	D.8 Traffic Regulation
	D.9  Noxious Weed Prevention Measures

	E. Construction of Water Wells SLB-1 through SLB-16
	E.1 General
	1. Driller's Qualifications
	2. Submittals For the Wells
	3. Well Design
	4. Compliance

	E.2 Products
	1. Drilling Fluid
	2. Well Casing
	3. Well Screens
	4. Gravel Pack
	5. Cement Grout

	E.3 Execution
	1. General
	2. Drilling Water
	3. Well Logs and Records
	4. Completion Borehole Drilling
	5. Pilot Borehole Drilling
	6. Geophysical Logging
	7. Overbore Drilling
	8. Installing Casing and Screen
	9. Gravel Packing
	10. Bentonite Sealing
	11. Cementing Casing
	12. Development
	13. Production and Aquifer Testing
	14. Plumbness and Alignment
	15. Water Quality Testing, Cleaning, Disinfection and Capping



	F. Period of Award
	G. Minimum Mandatory Qualifications of Offeror
	SECTION III. ADMINISTRATIVE INFORMATION
	A. Issuing Office
	B. Official Means of Communication
	C. Inquiries
	D. Insurance
	E.  Modification or Withdrawal of Proposals
	F.  Minor Informalities
	G.  Responsibility Determination
	H. Acceptance of RFP Terms
	I. Protested Solicitations and Awards
	J. Confidential/Proprietary Information
	K. Acceptance of Proposal Content
	L. RFP Cancellation
	M. Negotiation of Award
	N. Contract
	O. RFP Response/Material Ownership
	P. Incurring Costs
	Q. Utilization of Award by Other Agencies
	R. Non-Discrimination
	S. News Releases
	T. Certification of Independent Price Determination
	U. Taxes
	V. Assignment and Delegation
	W. Availability of Funds
	X. Standard of Conduct
	Y. Damages for Breach of Contract
	Z. Other Statutes

	SECTION IV. PROPOSAL SUBMISSION
	SECTION V. RESPONSE FORMAT
	A. Cover Letter
	B. Use of Subcontractors/Partners
	C. Minimum Mandatory Qualifications
	D. Company Information
	E. Evaluation Criterion #1 - Company and Project Team
	F. Evaluation Criterion #2 – Project Experience
	G. Evaluation Criterion #3 - Availability & Schedule
	H.  Evaluation Criterion #4 - Value/Cost of Efforts
	I. Proposal Acknowledgement
	J. Certificate of Insurance
	K. Debarment Form

	SECTION VI. EVALUATION AND AWARD
	A. Proposal Evaluation
	Evaluation Criteria

	B. Determination of Responsibility of the Offeror

	SECTION VII. COOPERATIVE PURCHASING STATEMENT
	EXHIBIT 1
	EXHIBIT 2
	EXHIBIT 3
	EXHIBIT 4
	EXHIBIT 5
	EXHIBIT 6
	EXHIBIT 7

	02 Exhibit 5 - Map of Proposed Well Sites
	03 Exhibit 6 - Greeley State Land Board Well Construction and Testing Specifications
	Table 1

	04 Exhibit 7 - Well Design of Upper Laramie Aquifer SLB Wells



