

CITY OF GREELEY**PRE-BID MEETING**

F24-05-048

Lead Line Replacements

NAME OF PERSON ATTENDING PRE-BID MEETING (PLEASE PRINT)	COMPANY NAME (PLEASE PRINT)	PHONE/EMAIL
Jimmy Stephens	Miller Pipeline	PH 719-252-8832
		EMAIL:
Michael Craig	Botterill	PH 720-378-1352
		EMAIL:
Avery Waldron	Coyote Ridge Construction	PH 970-776-9165
		EMAIL:
Nick Kirkpatrick	BT Construction	PH 720-724-4544
		EMAIL:
Jennifer Renfrow	BT Construction	PH 720 813-7288
		EMAIL:
Zavier Botterill	Botterill	PH 970-587-1088
		EMAIL:
Philip Petronelli	5-Star	PH 434 841-0633
		EMAIL:
Mara Nugent	Hammerhead Trenchless	PH 920-648-4878
		EMAIL:

NAME OF PERSON ATTENDING PRE-BID MEETING (PLEASE PRINT)	COMPANY NAME (PLEASE PRINT)	PHONE/EMAIL
Otto Craig	Botterill	PH 702-576-5396
		EMAIL:
Matt Iverson	MSI Enterprises	PH 970-217-9975
		EMAIL:

**F24-05-048 WATER SERVICE LINE REPLACEMENTS – PHASE 2 AND ADDITIONAL PHASES
PRE-PROPOSAL CONFERENCE AGENDA**

- 1. Introductions**

- 2. Background to Lead Service Line Inventory & Replacement Project**

- 3. Schedule & Purchasing Specifics**

- 4. Contract Details – Specific to Federal Assistance**

- 5. Service Line Replacements – Scope of Services – Phase 02**

- 6. Evaluation Criterion**

- 7. Questions**

